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Appendix C 
Cost Estimates 
 
Appendix C includes the cost estimates prepared for the cost projections. 
Strategic land acquisition is a high priority which could pre-empt 
implementation of priority projects.   
 
These estimates include a 10% contingency, a 10% construction 
contingency, and an 10% design/implementation fee where applicable 
for larger implementation efforts. No adjustments have been made for 
inflation. 

 
The cost estimates prepared 
for the ten year cost 
projections were estimated in 
2010 US Dollars. The previous 
Implementation Strategies 
section of this Master Plan 
outlines many existing and 
potential funding and 
acquisition sources to be 
utilized for accomplishing the 
plan. All have played a part in 
past park development. The 
costs expressed in the 
following estimates are not 
anticipated to come entirely 
from City funds, but from 
various combinations of these 
funding and acquisition 
sources.  



Item Total Cost 

PARKS
CIVIC PARK 1,239,600$                   
DAMES PARK 1,072,700$                   
FORT ZUMWALT PARK 3,010,000$                   
KNAUST PARK 348,500$                      
O"DAY PARK 8,168,000$                   
O"FALLON SPORTS PARK 3,924,000$                   
OZZIE SMITH COMPLEX 1,563,500$                   
WESTHOFF PARK 10,382,000$                
WINTERHAVEN PARK 734,700$                      
FUTURE NEIGHBORHOOD PARK 1 2,495,700$                   
FUTURE NEIGHBORHOOD PARK 2 2,495,700$                   
FUTURE NEIGHBORHOOD PARK 3 2,495,700$                   
FUTURE NEIGHBORHOOD PARK 4 2,495,700$                   
FUTURE DISTRICT PARK 1 6,655,000$                   
FUTURE DISTRICT PARK 2 6,655,000$                   
FUTURE METROPOLITAN PARK 13,310,000$                
FUTURE SPORTS PARK 13,310,000$                
RENAUD SPIRIT CENTER 705,400$                      
FUTURE NORTHSIDE COMMUNITY CENTER 32,942,300$                

$114,003,500

LAND ACQUISITION (315 Acres @$100,000 per acre) 31,500,000$                

$145,503,500

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimate for O' Day Park per original master plan cost estimate.

Cost Projection - DRAFT
O'Fallon Parks and Recreation Master Plan
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Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE EA 2 10,000.00$             20,000$                           
B. SHORT-TERM REPAIRS TO CIVIC HALL LS 1 -$                          -$                                 
C MID-TERM DEMOLITION OF CIVIC HALL AND REPLACEMENT WITH NEW OPEN PAVILION (W/ CO LS 1 250,000.00$           250,000$                       
D AMPHITHEATER UPGRADES LS 1 15,000.00$             15,000$                          
E. ADA-COMPLIANT POURED-IN-PLACE PLAYGROUND SAFETY SURFACING LS 1 140,000.00$           140,000$                       
F. REPLACEMENT OF BENCHES, BBQ PITS AND PICNIC TABLES WITH ADA-COMPLIANT FURNITURE EA 3 500.00$                   1,500$                            
G. SHORT-TERM ENTRY IMPROVEMENTS AT ALLIGATOR'S CREEK SF 400 100.00$                   40,000$                          
H. ALLIGATOR'S CREEK BATH HOUSE IMPROVEMENTS SF 2037 130.00$                   264,810$                       
I. ALLIGATOR'S CREEK PUMP ROOM IMPROVEMENTS SF 750 133.33$                   100,000$                       
I. ALLIGATOR'S CREEK WATER FEATURE REPLACEMENT/UPGRADE LS 1 100,000.00$           100,000$                       

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $1,024,441

Construction Contingency (10%) $102,444

Design & Construction Management Fees (10%)
TOTAL $1,239,574

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Civic Park

$112,689

$93,131

$931,310

December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE EA 1 20,000.00$             20,000$                           
B. INTERPRETIVE CULTURAL AREA LS 1 250,000.00$           250,000$                       
C. INTERPRETIVE TRAIL AROUND ARCHEOLOGICAL SITE WITH EDUCATIONAL SIGNAGE NODES SF 12500 2.00$                        25,000$                          
D. RELOCATED FITNESS TRAIL LS 1 34,000.00$             34,000$                          
E. OFF-LEASH DOG PARK 
Shelter EA 1 35,000.00$             35,000$                          
Reconstructed Expanded Parking Lot (13 Stalls-w/ lighting) EA 13 1,350.00$                17,550$                          
Connection to Existing Trail LS 1 250.00$                   250$                                
F. EXPANDED PARKING LOT WITH TRAIL HEAD (W/ LIGHTING) EA 19 1,350.00$                25,650$                          
G. NATURE TRAIL ALONG CREEK LS 1 102,000.00$           102,000$                       
H. NATURE AREA
Parking Area with Trail Head LS 1 45,000.00$             45,000$                          
Nature Trail LS 1 22,000.00$             22,000$                          
I. DISC GOLF COURSE WITH REMOVABLE HOLES EA 9 500.00$                   4,500$                            
J. SMALL PORTABLE CONCESSION STAND EA 1 75,000.00$             75,000$                          
K. TEMPORARY OVERFLOW PARKING LOT (90 STALLS) LS 1 -$                          -$                                 
L. COMFORT STATION EA 1 110,000.00$           110,000$                       
M. ELECTRICAL UPGRADES
Electrical Service to Main Pavilion LS 1 40,000.00$             40,000$                          

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $886,545

Construction Contingency (10%) $88,655

Design & Construction Management Fees (10%)
TOTAL $1,072,719

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Dames Park

$97,520

$80,595

$805,950

December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE EA 2 10,000.00$               20,000$                          
B. SELECTIVE REMOVAL OF TREES FOR IMPROVED VISIBILITY LS 1 5,000.00$                 5,000$                            
C. REMOVAL OF EXISTING SMALL MAINTENANCE BUILDING LS 1 15,000.00$               15,000$                          
Existing Buildings to Remain
D. NEW MAINTENANCE BUILDING AND STORAGE BUILDING
Building Utilities LS 1 25,000.00$               25,000$                          
Maintenance Building SF 2500 90.00$                       225,000$                       
Storage Buildings EA 2 5,000.00$                 10,000$                          
E. REMOVAL AND REPLACEMENT OF PARKING LOT AND WALKWAY LS 1 -$                            -$                                
Parking Lot Removal and Replacement EA 1 102,500.00$             102,500$                       
F. RESTORED FORT WITH INTERPRETIVE SIGNAGE (SIGNAGE ONLY) LS 1 8,000.00$                 8,000$                            
G. LAKE PATHWAY WITH SEATING/VIEWING NODES
Lake Pathway SF 22900 4.00$                          91,600$                          
Nodes (Paving and Benches) EA 4 1,620.00$                 6,480$                            
New Bridge LS 1 60,000.00$               60,000$                          
H. RECONSTRUCTED EXISTING PARKING LOT EA 21 1,100.00$                 23,100$                          
I. NEW LAKE ACCESS, FISHING DOCK AND GAZEBO LS 1 312,500.00$             312,500$                       
J. NEW PARKING LOT AND TRAIL FOR WINTER HAVEN TRAIL CONNECTION LS 1 18,000.00$               18,000$                          
K. HERITAGE MEADOW
Central Playground EA 1 199,250.00$             199,250$                       
Comfort Station EA 1 115,000.00$             115,000$                       
Pavilion EA 2 100,000.00$             200,000$                       
L. LAKE IMPROVEMENTS LS 1 385,000.00$             385,000$                       
M. NEW VISITOR'S INTERPRETIVE/NATURE CENTER SF 2000 190.00$                     380,000$                       
N. PLAYGROUND IMPROVEMENTS LS 1 35,000.00$               35,000$                          
O. SOFT TRAIL IMPROVEMENTS LF 1 25,000.00$               25,000$                          

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $2,487,573

Construction Contingency (10%) $248,757

Design & Construction Management Fees (10%)
TOTAL $3,009,963

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Fort Zumwalt Park

$273,633

$226,143

$2,261,430

December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE EA 1 10,000.00$             10,000$                           
B. RECONFIGURED PARKING LOT (W/LIGHTING) EA 8 1,350.00$                10,800$                          
C. CELL TOWER PLANT BUFFERING LS 1 15,000.00$             15,000$                          
D. ADDITIONAL PARK BENCHES AND TRASH RECEPTACLES EA 10 1,000.00$                10,000$                          
E. PLAYGROUND IMPROVEMENTS EA 1 35,000.00$             35,000$                          
F. ADA-ACCESSIBLE DRINKING FOUNTAIN EA 1 2,000.00$                2,000$                            
G. SOLAR-POWERED LIGHT FIXTURES EA 5 3,000.00$                15,000$                          
H. COMFORT STATION EA 1 99,000.00$             99,000$                          
I. PARK PERIMETER PLANT BUFFERING LS 1 15,000.00$             15,000$                          
J. CONCRETE SWALE AND DRAINAGE WAY IMPROVEMENTS LS 1 50,000.00$             50,000$                          

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $287,980

Construction Contingency (10%) $28,798

Design & Construction Management Fees (10%)
TOTAL $348,456

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

$31,678

$26,180

$261,800

December 17, 2009

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Knaust Park



Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE EA 2 10,000.00$             20,000$                          
B. CONCESSION STAND WITH RESTROOM FACILITY EA 1 250,000.00$           250,000$                       
C. FIELD LIGHTING EA 4 100,000.00$           400,000$                       
Site Electrical Distribution for Field Lighting LS 1 265,000.00$           265,000$                       
D. PERMANENT COVERED BLEACHERS EA 13 10,000.00$             130,000$                       
E. U-8 PEE-WEE SOCCER FIELD (IRRIGATION ADJUSTMENTS & RESTRIPING ONLY) EA 1 45,000.00$             45,000$                          
F. MULTI-USE SPORTS FIELD (W/ IRRIGATION) EA 2 200,000.00$           400,000$                       
G. EXPANDED PARKING LOT (241 STALLS-W/ LIGHTING) EA 237 1,350.00$                319,950$                       
H. MAINTENANCE BUILDING WITH STORAGE SHEDS
Building Utilities LS 1 35,000.00$             35,000$                          
Maintenance Building SF 8000 90.00$                     720,000$                       
Storage Buildings EA 2 5,000.00$                10,000$                          
Service Yard & Drive SF 13000 4.00$                        52,000$                          
Fencing LF 550 24.00$                     13,200$                          
I. NEW 1-MILE LOOP PERIMETER TRAIL (FROM PREVIOUS GRANT APPLICATION) LS 1 128,000.00$           128,000$                       
J. TRAIL CONNECTION TO FUTURE GRG DARDENNE GREENWAY LS 1 25,000.00$             25,000$                          
K. PLAYGROUND IMPROVEMENTS EA 1 135,000.00$           135,000$                       

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $3,242,965

Construction Contingency (10%) $324,297

Design & Construction Management Fees (10%)
TOTAL $3,923,988

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

O'Fallon Sports Park

$356,726

$294,815

$2,948,150

December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE SF 2 10,000.00$             20,000$                          
B. NORTH FIELD COMPLEX IMPROVEMENTS
Main Plaza/Festival Staging Area LS 1 250,000.00$           250,000$                       
Concession Stand/Comfort Station/VIP Shelter LS 1 500,000.00$           500,000$                       
Field Promenade/Festival Access Route SF 8260 4.25$                        35,105$                          
C. PERIMETER TRAIL SF 38150 4.00$                        152,600$                       
Neighborhood Trail Connection LS 1 5,000.00$                5,000$                            
D. PLAYGROUND IMPROVEMENTS LS 1 50,000.00$             50,000$                          
E. CONCESSION WAREHOUSE SF 1800 90.00$                     162,000$                       

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $1,292,176

Construction Contingency (10%) $129,218

Design & Construction Management Fees (10%)
TOTAL $1,563,532

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

Ozzie Smith Complex
ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

$142,139

$117,471

$1,174,705

December 17, 2009



Item Unit Qty Unit Price Total Cost 

A. MAIN PARK SIGNAGE EA 3 10,000.00$             30,000$                          
B. RECONSTRUCTED CONCRETE SWALE, HEADWALL AND END WALL (BUDGET) LS 1 75,000.00$            75,000$                         
C. UPGRADED SOUTH DRIVE AND PICNIC (BAX ENGINEERING - PREVIOUSLY BUDGETED)
New Picnic Area LS 1 35,000.00$            35,000$                         
D. TRAFFIC ROUND-A-BOUTS WITH CENTERPIECE ART SCULPTURES AND/OR PLANTINGS EA 2 47,000.00$            94,000$                         
E. BASKETBALL COURTS LS 1 67,000.00$            67,000$                         
F. RECONSTRUCTED TWO-WAY INTERIOR ROADWAY WITH DEDICATED PARKING LOTS LS 1 475,400.00$          475,400$                       
G. DEDICATED FIREWORKS STAGING AND LAUNCH AREA LS 1 18,000.00$            18,000$                         
H. WEST ATHLETIC FIELDS
Concession/Comfort Station EA 1 200,000.00$          200,000$                       
Intermediate Ball Fields (200' Foul Lines) (Irrigation & Lighting) EA 2 400,000.00$          800,000$                       
Pee-Wee Ball Fields (125' Foul Lines) (Irrigation & Lighting) EA 2 200,000.00$          400,000$                       
West Parking Lot (112 Stalls) EA 112 1,350.00$                151,200$                       
Existing Pavilion and Playground (To Remain)
South Parking Lot (50 Stalls) (w/Lighting) EA 50 1,350.00$                67,500$                         
Pavement/Sidewalks - Thick SF 16200 9.00$                        145,800$                       
Pavement/Sidewalks - Thin SF 16200 6.50$                        105,300$                       
I. NORTH MEADOW
Existing Handball Courts Removal LS 1 30,000.00$            30,000$                         
Inclusion Playground (Match Only) LS 1 200,000.00$          200,000$                       
Comfort Station EA 2 115,000.00$          230,000$                       
Open Pavilion EA 1 75,000.00$            75,000$                         
North Parking Lot (90 Stalls) (w/Lighting) EA 90 1,350.00$                121,500$                       
Pavilion EA 1 75,000.00$            75,000$                         
Volleyball Courts (Sand) EA 2 4,000.00$                8,000$                            
Outdoor Classroom (Budget) EA 1 45,000.00$            45,000$                         
10 CENTRAL ATHLETIC FIELDS
Concession Stand/Comfort Station LS 1 200,000.00$          200,000$                       
Full-Size Ball Fields (355'-370' Foul Lines) (Irrigation & Lighting) EA 2 450,000.00$          900,000$                       
Pee-Wee Ball Fields (125' Foul Lines) (Irrigation & Lighting) EA 3 200,000.00$          600,000$                       
South Parking Lot (128 Stalls) (w/Lighting) EA 128 1,350.00$                172,800$                       
Pavement/Sidewalks - Thick SF 20245 9.00$                        182,205$                       
Pavement/Sidewalks - Thin SF 6830 6.50$                        44,395$                         
K. EXISTING FLEET MAINTENANCE AREA
L. RAMBLE
Parking Lot (22 Stalls) (w/Lighting) EA 22 1,350.00$                29,700$                         
Pavilion EA 1 75,000.00$            75,000$                         
Combination Bowl/Flat Skate Park (Budget) LS 1 330,000.00$          330,000$                       
Trailhead LS 1 4,500.00$                4,500$                            
M. PERIMETER TRAIL LS 1 276,850.00$          276,850$                       
O. EXISTING MAINTENANCE FACILITY
N. RECONSTRUCTED TENNIS COURTS EA 3 47,000.00$            141,000$                       
P. EXISTING CELL TOWER
1. MISC
Site Prep LS 1 45,000.00$            45,000$                         
General Demolition LS 1 226,000.00$          226,000$                       
Site Furnishings LS 1 38,000.00$            38,000$                         
Bleachers/Benches LS 1 89,000.00$            89,000$                         
Landscape LS 1 60,000.00$            60,000$                         
Irrigation LS 1 60,000.00$            60,000$                         
2. EARTHWORK CY 58,000 10.00$                     580,000$                       
3. SITE UTILITIES
Utility Extensions - Water LS 1 50,000.00$            50,000$                         
Utility Extensions - Sanitary LS 1 60,000.00$            60,000$                         
Utility Electrical Distribution LS 1 75,000.00$            75,000$                         
Utility Extensions - Phone Data LS 1 32,000.00$            32,000$                         
Utility Storm Drainage LS 1 80,000.00$            80,000$                         

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $8,580,165

Construction Contingency (10%) $858,017

Design & Construction Management Fees (10%)
TOTAL $10,382,000

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

Westhoff Park
ORDER of MAGNITUDE CONCEPT COST ESTIMATE

$943,818

$780,015

December 17, 2009

$7,800,150



Item Unit Qty  Unit Price Total Cost 
A. MAIN PARK SIGNAGE EA 2 7,000.00$                14,000$                           
B. MAIN TRAIL SF 32750 4.00$                        131,000$                       
C. BRIDGE/LOW WATER CROSSING EA 1 25,000.00$             25,000$                          
D. SOFT TRAILS LS 1 27,000.00$             27,000$                          
E. COMPOSTING COMFORT STATION EA 1 55,000.00$             55,000$                          
F. NEIGHBORHOOD PARK ACCESS LAND ACQUISITION AC 2 150,000.00$           300,000$                       

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $607,200

Construction Contingency (10%) $60,700

Design & Construction Management Fees (10%)
TOTAL $734,700

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Winter Haven Park

$66,800

$55,200

$552,000

December 17, 2009



Item Unit Qty Unit Price Total Cost 

A.  FACILITIES AC 15 125,000.00$         1,875,000$                    

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $2,062,500

Construction Contingency (10%) $206,300

Design & Construction Management Fees (10%)
TOTAL $2,495,700

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

Item Unit Qty Unit Price Total Cost 

A.  FACILITIES AC 15 125,000.00$         1,875,000$                    

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $2,062,500

Construction Contingency (10%) $206,300

Design & Construction Management Fees (10%)
TOTAL $2,495,700

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

Item Unit Qty Unit Price Total Cost 

A.  FACILITIES AC 15 125,000.00$         1,875,000$                    

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $2,062,500

Construction Contingency (10%) $206,300

Design & Construction Management Fees (10%)
TOTAL $2,495,700

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

Item Unit Qty Unit Price Total Cost 

A.  FACILITIES AC 15 125,000.00$         1,875,000$                    

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $2,062,500

Construction Contingency (10%) $206,300

Design & Construction Management Fees (10%)
TOTAL $2,495,700

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

$226,900

$187,500

$1,875,000

December 17, 2009

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Neighborhood Park 1

Neighborhood Park 2 December 17, 2009

$1,875,000

$187,500

$226,900

Neighborhood Park 3 December 17, 2009

$1,875,000

$187,500

$226,900

Neighborhood Park 4 December 17, 2009

$1,875,000

$187,500

$226,900



Item Unit Qty  Unit Price Total Cost 
A.  FACILITIES AC 40 125,000.00$           5,000,000$                    

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $5,500,000

Construction Contingency (10%) $550,000

Design & Construction Management Fees (10%)
TOTAL $6,655,000

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

Item Unit Qty  Unit Price Total Cost 
A.  FACILITIES AC 40 125,000.00$           5,000,000$                    

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $5,500,000

Construction Contingency (10%) $550,000

Design & Construction Management Fees (10%)
TOTAL $6,655,000

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

December 17, 2009

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

District Park 1

$605,000

$500,000

$5,000,000

$5,000,000

$500,000

$605,000

District Park 2 December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A.  FACILITIES AC 80 125,000.00$           10,000,000$                 

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $11,000,000

Construction Contingency (10%) $1,100,000

Design & Construction Management Fees (10%)
TOTAL $13,310,000

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

$1,210,000

$1,000,000

$10,000,000

December 17, 2009

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Metropolitan Park 1



Item Unit Qty  Unit Price Total Cost 
A.  FACILITIES AC 80 125,000.00$           10,000,000$                 

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $11,000,000

Construction Contingency (10%) $1,100,000

Design & Construction Management Fees (10%)
TOTAL $13,310,000

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

Sports Park

$1,210,000

$1,000,000

$10,000,000

December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A. ADULT LOCKER ROOM EXPANSION SF 900 200.00$                   180,000$                        
B. NEW SAUNA SF 125 200.00$                   25,000$                          
C. NEW STEAM ROOM SF 125 200.00$                   25,000$                          
D. NEW GENERAL PROGRAMMING ROOMS SF 1500 200.00$                   300,000$                       

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $583,000

Construction Contingency (10%) $58,300

Design & Construction Management Fees (10%)
TOTAL $705,400

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.

Renaud Spirit Center
ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft

$64,100

$53,000

$530,000

December 17, 2009



Item Unit Qty  Unit Price Total Cost 
A. REC CENTER/FITNESS CENTER SF 65000 200.00$                   13,000,000$                 
B. INDOOR AQUATIC CENTER SF 20000 250.00$                   5,000,000$                    
C. OUTDOOR AQUATIC CENTER SF 40000 150.00$                   6,000,000$                    
D.  SITE DEVELOPMENT AC 15 50,000.00$             750,000$                       

Sub-Total Master Plan Construction Cost Estimate

Contingency (10%)
Subtotal $27,225,000

Construction Contingency (10%) $2,722,500

Design & Construction Management Fees (10%)
TOTAL $32,942,300

NOTES:
1 Pricing reflects 2010 costs.
2 Estimates do not include escalation or any adjustments for inflation.
3 Estimates do NOT include land acquisition costs.

$2,994,800

$2,475,000

$24,750,000

December 17, 2009Northside Recreation Center
ROUGH ORDER of MAGNITUDE CONCEPT COST ESTIMATE - Draft




